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September 5, 2018
To All Shortlist Proposers
The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum
#2 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge

Replacement project. Addendum #2 includes the documents listed below.

Volume I: Instructions to Proposers (ITP)

1.ITP
2. ITP Exhibits (without Exhibit D)
3. ITP Exhibit D (Forms)

Volume IlI:

Book 1 - Design-Build Contract
Book 1 - Design-Build Contract Appendices
Book 2 - Technical Provisions

Proposers’ attention is drawn to the revised Section 1.4 [Procurement Schedule] of the
Instruction to Proposers, as to the dates of the One-on-one Meetings with Proposers (3" Round) to
Discuss RFP (October 2-4, 2018, time TBD).

NHDOT is enthusiastic about the significant opportunities for successful development of the
proposals and the advancement of a bridge replacement critical to the communities and New
Hampshire.

Sincerely,

g AL

Keith A. Cota, PE
Chief Project Manager
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